



Questions & Answers for

Bid No.: 25-018 for Fuel Pump Replacement and Software Update

- Q1.** Do you want the existing underground piping removed and replaced with new OPW piping and under dispenser sumps like we quoted last year or has the scope of work changed from then? Under “Product Description & Project Requirements” you have OPW Flex-work piping specifications and under the “Milestones” you have removal of lines and closure, so we are assuming it is the same scope of work, but we are looking for confirmation.
- A1.** The awardee will provide all services in accordance with Section 3.2 (PRODUCT AND SERVICES);
- &
- The awardee will provide all services in accordance with Section 2.1 (PROJECT SCOPE OF WORK).
- Q2.** Lead time on equipment is around 8-10 weeks, and the “Bid Award Date is 7/15/25” with “Substantial Completion Date of 7/31/25” and a “Final Completion date of 8/14/25”. Those are not realistic timelines for this project based on equipment lead times alone. Will you be willing to do away with the \$500.00 per day liquidated damages fee if we are transparent with manufacture lead times and produce an installation schedule in accordance?
- A2.** The District would be willing to entertain a change order adjusting the date once the manufacture lead times are known.
- Q3.** I noticed an exterior electrical chase that was rusted through to where you could see wiring. I’m not sure if this is lighting or for the tank system. I would think an electrical allowance for bid purposes would highly recommended so that bid comparisons would be fair. They mentioned issuing field change orders for unknown conditions, but how much electrical cost could vary greatly.
- A3.** If existing conditions impact the installation of the project scope of work, a change order will be issued to complete any necessary repairs. If existing conditions impact items not associated with the project, they will be addressed by the District as a separate project.
- Q4.** I am inquiring to ask if there is a construction cost estimate or budget associated with the Fuel Station Pump Installation and Software Update project. Thank you in advance for your time.

A4. No.

**Q5. I am inquiring to request a copy of the 6/3/25 pre-bid meeting sign in sheet for the Fuel Pump Replacement and Software Updates Project.
Thank you in advance for your time.**

A5. This request can be addressed through the FOIA process once Bid 25-018 has been awarded by the Board of Education.